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SUPPLEMENTAL UNIT RATES

PERSONNEL RATES

1. PRINCIPAL LEVEL PER HOUR

THE AUTHORIZED TASKS FOR A PRINCIPAL LEVEL PROFESSIONAL INCLUDE: DIRECT
PROFESSIONAL STAFF; SERVE AS TECHNICAL EXPERT OR COORDINATOR OF LARGE OR
TECHNICALLY COMPLEX SITES; PROVIDE FINAL REVIEW OF PROJECT DOCUMENTS THAT
LEGALLY BIND THE COMPANY; LIMITED SITE VISITS ON COMPLEX PROJECTS.  ASSUME NO
PER DIEM ALLOWANCE.

2. SENIOR LEVEL PER HOUR

THE AUTHORIZED TASKS FOR A SENIOR LEVEL PROFESSIONAL INCLUDE: PROJECT
MANAGEMENT/OVERSIGHT; LIMITED WORK PLAN PREPARATION ON COMPLEX SITES; FINAL
REPORT PREPARATION/REVIEW; DEVELOP AND OVERSEE PROJECT BUDGET; WORK PLAN
REVIEW; COORDINATE WITH AGENCY, CLIENT AND CONTRACTORS; HYDROGEOLOGIC AND
CONTAMINANT MODELING; EQUIPMENT SPECIFICATION REVIEW; OCCASIONAL SITE VISITS
DURING SITE CHARACTERIZATION ACTIVITIES; CONDUCT FIELD ACTIVITIES DURING
COMPLEX REMEDIATION ACTIVITIES; SUPERVISE COMPLEX REMEDIATION ACTIVITIES.
ASSUME NO PER DIEM ALLOWANCE. 

3. PROJECT LEVEL PER HOUR

THE AUTHORIZED TASKS FOR A PROJECT LEVEL PROFESSIONAL INCLUDE: WORK PLAN
PREPARATION; FIELD WORK PREPARATION AND PLANNING; OCCASIONAL SITE VISITS
DURING SITE CHARACTERIZATION ACTIVITIES; CONDUCT FIELD ACTIVITIES DURING
COMPLEX REMEDIATION ACTIVITIES; REPORT PREPARATION AND REVIEW; DATA REVIEW
AND ANALYSIS; EQUIPMENT SELECTION AND DESIGN; SUPERVISE UST SOIL AND
GROUNDWATER CHARACTERIZATION AND REMEDIATION ACTIVITIES; OVERSIGHT OF
WASTE CHARACTERIZATION, TRANSPORTATION, AND DISPOSAL.  ASSUME NO PER DIEM
ALLOWANCE.

4. STAFF LEVEL PER HOUR

THE AUTHORIZED TASKS FOR A STAFF LEVEL PROFESSIONAL INCLUDE: REPORT
PREPARATION; REMEDIATION SYSTEM INSTALLATION, OPERATION, AND MAINTENANCE;
SITE RECONNAISSANCE AND MAPPING; OBTAIN SITE ACCESS; INSTALLATION OF SOIL
BORINGS, GROUNDWATER MONITORING WELLS AND REMEDIAL INJECTION AND
EXTRACTION WELLS; SUPERVISE UST REMOVAL, GROUNDWATER SAMPLE COLLECTION,
SOIL REMOVAL, AND OTHER ON-SITE REMEDIATION ACTIVITIES; ASSIST WITH WASTE
CHARACTERIZATION, TRANSPORTATION, AND DISPOSAL; ASSIST IN MODELING AND DATA
ANALYSIS. ASSUME NO PER DIEM ALLOWANCE.
5. FIELD LEVEL PER HOUR
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THE AUTHORIZED TASKS FOR A FIELD LEVEL PROFESSIONAL INCLUDE: FIELD ACTIVITIES
ASSOCIATED WITH PERIODIC GROUNDWATER MONITORING AND MONTHLY STATIC WATER
LEVEL/FREE PRODUCT GAUGING; WELL PURGING AND DEVELOPMENT; FREE PRODUCT
REMOVAL; SAMPLE COLLECTION, LIMITED CONTRACTOR SUPERVISION; FIELD
EQUIPMENT/SAMPLE PREPARATION; DECONTAMINATION; OTHER ROUTINE FIELD
ACTIVITIES. ASSUME NO PER DIEM ALLOWANCE. 

6. TECHNICAL LEVEL 
(CADD, COMPUTER, MAP PRODUCTION, ETC.) PER HOUR

THE AUTHORIZED TASKS FOR TECHNICAL PERSONNEL INCLUDE: CADD WORK; GENERATE
NEW DRAWINGS, MAPS AND PLANS; REVISIONS TO EXISTING DRAWINGS, MAPS, AND PLANS.
ASSUME NO PER DIEM ALLOWANCE.

7. ADMINISTRATIVE ASSISTANT PER HOUR

THE AUTHORIZED TASKS FOR ADMINISTRATIVE ASSISTANT PROFESSIONALS INCLUDE:
BOOKKEEPING; INVOICE PREPARATION; PROOFREADING/EDITING; AND SOME WORD
PROCESSING, ETC. ASSUME NO PER DIEM ALLOWANCE.

8. WORD PROCESSOR PER HOUR

THE AUTHORIZED TASKS FOR WORD PROCESSING PROFESSIONALS INCLUDE: GENERAL
CLERICAL DUTIES; WORD PROCESSING; DOCUMENTATION REPRODUCTION; REPORT
BINDING; FILING; ETC. ASSUME NO PER DIEM ALLOWANCE.

CONSTRUCTION/CONTRACTING PERSONNEL RATES

9. CONSTRUCTION FIELD SUPERVISOR PER HOUR

THE AUTHORIZED TASKS FOR A CONSTRUCTION FIELD SUPERVISOR INCLUDE: SUPERVISION
OF ALL LOGISTICAL MATTERS INCLUDING PRE- AND POST-FIELD PLANNING AND
SCHEDULING ACTIVITIES; SUPERVISES COMPLEX CONSTRUCTION PROJECTS REQUIRING
MULTIPLE CONSTRUCTION PERSONNEL. ASSUME NO PER DIEM ALLOWANCE.

10. SKILLED LABORER PER HOUR
THE AUTHORIZED TASKS FOR SKILLED LABORERS INCLUDE: SMALL EQUIPMENT OPERATION,
AS WELL AS TASKS TYPICALLY PERFORMED BY INDIVIDUALS IN THE GENERAL
CONSTRUCTION, WELDING, ELECTRICAL, AND PLUMBING  TRADES.  A SKILLED LABORER
MAY HOLD A SPECIFIC LICENSE OR CERTIFICATION FOR A PARTICULAR SKILL OR CRAFT. 
ASSUME NO PER DIEM ALLOWANCE.

11. UNSKILLED LABORER PER HOUR
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THE AUTHORIZED TASKS FOR UNSKILLED LABORERS INCLUDE GENERAL MANUAL LABOR
TASK (FOR EXAMPLE, A DRILLER'S HELPER).  ASSUME NO PER DIEM ALLOWANCE.

12. EQUIPMENT OPERATOR (AVERAGE RATE TO OPERATE  
A STANDARD PIECE OF EQUIPMENT) PER HOUR

THE AUTHORIZED TASKS FOR EQUIPMENT OPERATORS INCLUDE:  OPERATE HEAVY
EQUIPMENT  INCLUDING BACKHOES, DUMP TRUCKS, EXCAVATORS, LOADERS, AND DRILL
RIGS (DRILLER ONLY), ETC. ASSUME NO PER DIEM ALLOWANCE.

PER DIEM RATES

13. PER DIEM REQUIREMENT MILES

THE MINIMUM (ONE-WAY) DISTANCE FROM THE NEAREST APPLICABLE OFFICE TO THE SITE
THAT A CONSULTANT/CONTRACTOR MUST TRAVEL TO BE ELIGIBLE FOR PER DIEM. 

14. FIELDWORK PER DIEM WITHOUT OVERNIGHT STAY PER DAY

FIELDWORK PER DIEM WITHOUT OVERNIGHT STAY REQUIRES A MINIMUM 8-HOUR FIELD
DAY AND IS APPLICABLE TO BOTH CONSULTANTS AND CONTRACTORS.  

15. FIELDWORK PER DIEM WITH OVERNIGHT STAY PER DAY

FIELDWORK PER DIEM WITH OVERNIGHT STAY (INCLUDING LODGING) IS APPLICABLE TO
BOTH CONSULTANTS AND CONTRACTORS.   AN OVERNIGHT STAY IS APPROPRIATE WHEN
TIME AND/OR DISTANCE PREVENTS A RETURN HOME AT THE END OF A WORK DAY. 

CONSULTANT MILEAGE RATES

16. CONSULTANT MILEAGE RATE (SINGLE PERSON) PER MILE

COMPANY OWNED VEHICLE MILEAGE RATE IS $2 / MILE.  NOTE:  THE DOLLAR PER MILE
($/MILE) MILEAGE RATE MAY NOT BE MARKED UP ON A COMPANY-OWNED VEHICLE.   A
RENTAL PRICE AND ADDITIONAL MILEAGE CHARGES FOR A COMPANY-OWNED VEHICLE
MAY BE REIMBURSED IF THE TOTAL COST OF BOTH IS LESS THAN THE ESTABLISHED
MILEAGE COST CEILING WILL ALLOW.  NOTE: CONSULTANT TRAVEL TIME IS INCLUDED IN
THE $/MILE RATE AND IS INDEPENDENT OF PERSONNEL LEVEL OF INDIVIDUAL TRAVELING
TO AND FROM THE SITE.  ASSUME (1) INDIVIDUAL AT STAFF LEVEL RATE.

17. CONSULTANT MILEAGE RATE (TWO PEOPLE) PER MILE
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COMPANY OWNED VEHICLE MILEAGE RATE IS $4 / MILE.  NOTE:  THE DOLLAR PER MILE
($/MILE) MILEAGE RATE MAY NOT BE MARKED UP ON A COMPANY-OWNED VEHICLE.   A
RENTAL PRICE AND ADDITIONAL MILEAGE CHARGES FOR A COMPANY-OWNED VEHICLE
MAY BE REIMBURSED IF THE TOTAL COST OF BOTH IS LESS THAN THE ESTABLISHED
MILEAGE COST CEILING WILL ALLOW.  NOTE: CONSULTANT TRAVEL TIME IS INCLUDED IN
THE $/MILE RATE AND IS INDEPENDENT OF PERSONNEL LEVEL OF INDIVIDUALS TRAVELING
TO AND FROM THE SITE.  ASSUME (2) INDIVIDUALS, EACH AT STAFF LEVEL RATE. 

PROJECT SET-UP AND ADMINISTRATION

18. INITIAL PROJECT SET-UP LUMP SUM 

THIS TASK IS FOR NEWLY CONFIRMED RELEASES OR FOR A NEW CONSULTANT ON SITE
AND INCLUDES THE INITIAL SCHEDULING, ASSESSMENT OF PERSONNEL REQUIREMENTS,
INCIDENT INFORMATION AND AGENCY REQUIREMENTS FOR THE ASSESSMENT AND
POSSIBLE REMEDIATION OF THE SITE.  THIS PRICE DOES NOT INCLUDE FILE COPYING
COSTS.  PRICE IS PER SITE. THIS TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60
MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE
BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE RATE SET FORTH IN  ITEM
DESCRIPTION NOS. 135 AND 136.

19. PREVIOUSLY ASSESSED PROJECT REVIEW LUMP SUM 

THIS TASK IS FOR AN EXISTING, CONFIRMED RELEASE, AND INCLUDES THE REVIEW OF
ASSESSMENT AND CORRECTIVE ACTION FILES FROM THE CLIENT AND PREVIOUS
CONSULTANT (S).  FINANCIAL INFORMATION MAY ALSO BE OBTAINED FOR FUTURE
REIMBURSEMENT APPLICATIONS. THIS PRICE DOES NOT INCLUDE FILE COPYING COSTS. 
SUMMARY OF THE INFORMATION REVIEWED MUST BE DOCUMENTED WITHIN THE LUST
FILE.  PRICE IS PER SITE. THIS TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60
MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE
BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE RATE SET FORTH IN  ITEM
DESCRIPTION NOS. 16 AND 17.

20. AGENCY DATA ANALYSIS LUMP SUM 

THIS TASK  IS FOR AN EXISTING, CONFIRMED AND INCLUDES THE REVIEW AND ANALYSIS
OF AGENCY FILES AND DATA.  DATA MAY BE MAINTAINED BY FIRE DEPARTMENTS OR
STATE / COUNTY ENVIRONMENTAL AGENCIES. THIS PRICE DOES NOT INCLUDE FILE
COPYING COSTS.  SUMMARY OF THE INFORMATION REVIEWED MUST BE DOCUMENTED
WITHIN THE LUST FILE.  PRICE IS PER SITE. THIS TASK ASSUMES A ROUND TRIP TRAVEL
DISTANCE OF 60 MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE EVALUATED ON
A PER MILE BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE RATE SET FORTH
IN  ITEM DESCRIPTION NOS. 16 AND 17.

21. SITE RECONNAISSANCE AND FIELD RECEPTOR SURVEY (1/4 MILE) 
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LUMP SUM 

THIS TASK CONSISTS OF A SITE FEATURE INSPECTION OF THE IMMEDIATE SITE AND
SURROUNDING PROPERTIES.  THE INSPECTION WILL NOTE TANK LOCATION, DISPENSER
LOCATION, MONITORING WELLS, AND OTHER SITE FEATURES.  POTENTIAL MIGRATION
PATHWAYS SUCH AS UTILITY LINES, STORM SANITARY SEWERS, CATCH BASINS AND
DRAINAGE DITCHES ARE TO BE NOTED.  THE SITE RECONNAISSANCE SHOULD SUFFICE
FOR DEVELOPMENT OF HEALTH AND SAFETY PLANS, AND LOCATING ASSESSMENT AND
REMEDIATION ACTIVITIES.  THIS TASK ALSO INCLUDES THE TOTAL PERSONNEL,
EQUIPMENT AND MATERIAL COSTS TO CONDUCT A PHYSICAL SEARCH WITHIN A 0.25
MILE RADIUS OF THE SITE TO LOCATE PRIVATE WELLS OR OTHER RECEPTORS AND
TYPICALLY DOES NOT REQUIRE A DOOR-TO-DOOR SEARCH.  PRICE IS PER SITE. THE
FINAL PRODUCT FROM THIS TASK IS A FIELD GRADE MAP AND NOTES TO SUPPORT
SUBSEQUENT ACTIVITIES.  THE FINAL WORK PRODUCT SUMMARIZING THESE ACTIVITIES
MUST BE DOCUMENTED WITHIN THE LUST FILE TO BE CONSIDERED FOR
REIMBURSEMENT OF CLAIMED EXPENSES. THIS TASK ASSUMES A ROUND TRIP TRAVEL
DISTANCE OF 60 MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE EVALUATED
ON A PER MILE BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE RATE SET
FORTH IN  ITEM DESCRIPTION NOS. 16 AND 17.

22. AGENCY RECEPTOR SURVEY (1/4 MILE) LUMP SUM 

THIS TASK CONSISTS OF THE IDENTIFICATION OF PUBLIC AND PRIVATE WATER SUPPLY
WELLS WITHIN 0.25 MILES OF A SITE OR WITHIN A DEFINED AREA SET BY THE
REGULATORY AGENCY.  THE INFORMATION MAY BE OBTAINED USING A LOCAL WATER
RESOURCE AGENCY AND USUALLY INCLUDES WELL OWNERSHIP, WELL LOCATION, WELL
COMPLETION DATA, WELL USE, AND DEPTH TO WATER.  THIS COST INCLUDES TIME TO
SUMMARIZE THE DATA AND THE MINIMAL AGENCY FEES CHARGED TO CONDUCT
SURVEY.  PRICE IS PER SITE. THIS TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60
MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE
BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE RATE SET FORTH IN  ITEM
DESCRIPTION NOS. 16 AND 17.

23. HISTORICAL RESEARCH LUMP SUM 

THIS TASK INCLUDES INTERVIEWS, PHOTO ANALYSIS, BUILDING PERMIT REVIEW, AND
TITLE REVIEW.  THE OBJECT OF THIS TASK IS TO IDENTIFY PROPERTY USE OVER THE
LAST 50 YEARS.  THIS TASK DOES NOT INCLUDE DIRECT COST FOR DATA ACQUISITION
(I.E., COST OF TITLE SEARCH OR AERIAL PHOTO[S]). PRICE IS PER SITE.  THIS TASK
ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60 MILES.  INCREMENTAL MILEAGE OVER
60 MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE APPROPRIATE
CONSULTANT MILEAGE RATE SET FORTH IN LINE ITEM 16 AND 17.

24. PURSUIT OF OFF-SITE ACCESS AGREEMENT
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WITH A PRIVATE ENTITY ONLY  LS  PER PARTY SOLICITATION

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
ASSOCIATED WITH PURSUIT OF AN OFF-SITE ACCESS AGREEMENT INCLUDING REVIEW
OF TAX ASSESSOR RECORDS.  THIS TASK ASSUMES THAT OFF-SITE ACCESS AGREEMENTS
ARE PURSUED IN ACCORDANCE WITH A.R.S. 49-1022.  FOR PURPOSES OF THIS TASK,
REIMBURSABLE SITE ACCESS EFFORTS ARE LIMITED TO:  (2) WRITTEN REQUESTS FOR
ACCESS BY THE OWNER/OPERATOR, DOCUMENTED RECEIPT OF EACH WRITTEN
REQUEST, AND, IF NECESSARY, A WRITTEN REQUEST BY THE OWNER/OPERATOR THAT
THE ADEQ ATTEMPT TO OBTAIN ACCESS TO THE PROPERTY.  THIS TASK DOES NOT
INCLUDE PERMIT COSTS, OR DOCUMENT COPYING FEES. THIS TASK ASSUMES A ROUND
TRIP TRAVEL DISTANCE OF 60 MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE
EVALUATED ON A PER MILE BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE
RATE SET FORTH IN  ITEM DESCRIPTION NOS. 16 AND 17.

WORK PLAN PREPARATION

25. APPROVED SITE CHARACTERIZATION WORK PLAN 
(SOIL ONLY) PER PLAN

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/APPROVED WORK PLAN) REQUIRED TO COMPLETE THE FOLLOWING ACTIVITIES:
PREPARE SITE SPECIFIC WORK PLAN AS REQUIRED AND APPROVED BY ADEQ OR FOR SAF
PRE-APPROVAL PURPOSES.  THIS REPORT INCLUDES PROPERTY BACKGROUND, UST
HISTORY DISCUSSION, AND DISCUSSION OF PROPOSED ACTIVITIES AND PREPARATION OF
COST ESTIMATES AND BUDGETS.  REPORT COSTS INCLUDE:  SENIOR LEVEL REVIEW OF
DOCUMENT, CLERICAL SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING,
BINDING, AND POSTAGE. THE $/REPORT COST INCLUDES MODIFICATION, REVISIONS, AND
RESUBMITTALS NECESSARY TO OBTAIN AGENCY APPROVAL.  THE $/REPORT COST DOES
NOT INCLUDE MILEAGE, PER DIEM, OR OTHER OUT-OF-OFFICE EXPENSES.  NOTE:  THIS
ITEM DOES NOT INCLUDE SAF APPLICATION PREPARATION.

26. APPROVED SITE CHARACTERIZATION WORK PLAN 
(SOIL AND GROUNDWATER) PER PLAN

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/APPROVED WORK PLAN) REQUIRED TO COMPLETE THE FOLLOWING ACTIVITIES:
PREPARE SITE SPECIFIC WORK PLAN AS REQUIRED BY ADEQ OR FOR SAF PRE-APPROVAL
PURPOSES.  THIS REPORT INCLUDES PROPERTY BACKGROUND, UST HISTORY DISCUSSION,
AND DISCUSSION OF PROPOSED ACTIVITIES AND PREPARATION OF COST ESTIMATES AND
BUDGETS.  REPORT COSTS INCLUDE:  SENIOR LEVEL REVIEW OF DOCUMENT, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE.  
THE $/REPORT COST INCLUDES MODIFICATION, REVISIONS, AND RESUBMITTALS
NECESSARY TO OBTAIN AGENCY APPROVAL.   THE $/REPORT COST DOES NOT INCLUDE
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MILEAGE, PER DIEM, OR OTHER OUT-OF-OFFICE EXPENSES.  NOTE:  THIS ITEM DOES NOT
INCLUDE SAF APPLICATION PREPARATION.

27. INITIAL SITE CHARACTERIZATION HEALTH AND SAFETY PLAN PER PLAN

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/PLAN) REQUIRED TO COMPLETE THE FOLLOWING ACTIVITIES: PREPARE A
HEALTH AND SAFETY PLAN FOR ALL SITE CHARACTERIZATION ACTIVITIES IN
ACCORDANCE WITH OSHA REQUIREMENTS FOR ALL PLANNED ACTIVITIES.   THIS TASK
INCLUDES TIME FOR REVIEW; CLERICAL SUPPORT; AND ALL OTHER DIRECT COSTS SUCH
AS COPYING AND BINDING.

REMEDIAL PLANS

28. ADEQ-APPROVED CORRECTIVE ACTION PLAN (CAP) FOR ACTIVE
REMEDIAL TREATMENT OF CONTAMINATE PER CAP

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/REPORT) REQUIRED TO COMPLETE AN APPROVED CAP PROPOSING ACTIVE
TREATMENT APPROACH.   THE CAP MUST BE PREPARED IN ACCORDANCE WITH ADEQ
CORRECTIVE ACTION GUIDANCE AND MUST INCLUDE A DISCUSSION OF FEASIBILITY
TESTING METHODOLOGY AND RESULTS.

29. ADEQ-APPROVED CORRECTIVE ACTION PLAN (CAP) 
FOR NATURAL ATTENUATION PER CAP

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/REPORT) REQUIRED TO COMPLETE AN APPROVED CAP PROPOSING NATURAL
ATTENUATION. THE CAP MUST BE PREPARED IN ACCORDANCE WITH ADEQ CORRECTIVE
ACTION GUIDANCE AND MUST INCLUDE A DISCUSSION OF FEASIBILITY TESTING
METHODOLOGY AND RESULTS.

30. PRE-BUILT REMEDIAL ENGINEERING DESIGN PER DESIGN

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/DESIGN) NECESSARY TO COMPLETE PRE-BUILT REMEDIAL ENGINEERING DESIGN
PACKAGE.  AT A MINIMUM, THE DESIGN PACKAGE SHOULD INCLUDE ALL SUBGRADE
AND SURFACE COMPONENT SPECIFICATIONS, SITE PLANS AND CONSTRUCTION DETAILS.
NOTE: THIS ITEM ONLY PERTAINS TO DESIGN PACKAGES PREPARED FOLLOWING CAP
APPROVAL TO OBTAIN CONSTRUCTION ESTIMATES AND PERMITS.
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31. PREPARATION OF WORK PLAN TO IMPLEMENT AN ADEQ-APPROVED 
CORRECTIVE ACTION PLAN PER PLAN

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/WORK PLAN) FOR PREPARATION OF A WORK PLAN TO IMPLEMENT A PHASE(S)
OF AN APPROVED CAP NOT TO EXCEED THREE YEARS IN DURATION.  THE WORK PLAN
SHOULD REFERENCE THE APPROVED CAP AND SUMMARIZE PROPOSED REMEDIAL
ACTIVITIES. THIS TASK INCLUDES TIME FOR REVIEW, CLERICAL SUPPORT, AND ALL
OTHER DIRECT COSTS SUCH AS COPYING AND BINDING.

32. REMEDIATION HEALTH AND SAFETY PLAN PER PLAN

THIS ACTIVITY CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS ($/PLAN) REQUIRED TO COMPLETE THE FOLLOWING ACTIVITIES: PREPARE A
HEALTH AND SAFETY PLAN FOR REMEDIATION ACTIVITIES IN ACCORDANCE WITH OSHA
REQUIREMENTS FOR ALL PLANNED TASKS. THIS TASK INCLUDES TIME FOR REVIEW;
CLERICAL SUPPORT; AND ALL OTHER DIRECT COSTS SUCH AS COPYING AND BINDING.

FIELD ACTIVITIES

33. CONSULTANT’S DAY RATE PER DAY

A CONSULTANT’S DAY RATE ($/DAY) INCLUDES ALL ACTIVITIES AND TYPICAL FIELD
EQUIPMENT NECESSARY TO CONDUCT A DAY’S WORK IN THE FIELD INCLUDING
EQUIPMENT PREPARATION, LOADING, AND DECONTAMINATION.  THIS RATE INCLUDES
SCHEDULING AND OVERSIGHT OF ALL SITE CHARACTERIZATION AND REMEDIATION
FIELD ACTIVITIES ASSOCIATED WITH BUT NOT LIMITED TO SOIL BORINGS,
GROUNDWATER MONITOR/RECOVERY WELL CONSTRUCTION AND ABANDONMENT,
REMEDIAL EXCAVATION, AND REMEDIAL SYSTEM INSTALLATION AND START-UP.   THIS
RATE INCLUDES FIELD INSTRUMENTATION APPROPRIATE FOR THE FIELD TASK
PERFORMED (I.E., FID, PID, WATER LEVEL INDICATOR, PH-TEMPERATURE-CONDUCTIVITY
METER, LEL/O2 METER, MOBILE PHONE, ETC).

PLEASE NOTE THAT THIS ITEM DOES NOT INCLUDE TRAVEL TO AND FROM THE SITE,
VEHICLE MILEAGE OR PER DIEM.  ONLY ONE DAY RATE MAY BE REIMBURSED PER 24-
HOUR PERIOD PER PERSON.   FOR SAF PURPOSES, A CONSULTANT MUST BE ON-SITE MORE
THAN FOUR (4) HOURS.  EACH INDIVIDUAL MAY CLAIM A DAY RATE IF ON SITE FOR A
PERIOD GREATER THAN (4) HOURS AND LESS THAN OR EQUAL TO (8) HOURS. THE RATE IS
INCLUSIVE OF STANDARD PERSONNEL RATES AND INCLUDES PROJECT MANAGEMENT
RELATED ONLY TO FIELD ACTIVITIES ASSOCIATED WITH THE SPECIFIC DAY’S ACTIVITY.
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34. CONSULTANT’S HALF DAY RATE PER HALF DAY

A CONSULTANT’S HALF DAY RATE ($/DAY) INCLUDES ALL ACTIVITIES AND TYPICAL FIELD
EQUIPMENT NECESSARY TO CONDUCT A HALF DAY’S WORK IN THE FIELD INCLUDING
EQUIPMENT PREPARATION, LOADING, AND DECONTAMINATION.  THIS RATE INCLUDES
SCHEDULING AND OVERSIGHT OF ALL SITE CHARACTERIZATION AND REMEDIATION
FIELD ACTIVITIES ASSOCIATED WITH BUT NOT LIMITED TO SOIL BORINGS,
GROUNDWATER MONITOR/RECOVERY WELL CONSTRUCTION AND ABANDONMENT,
REMEDIAL EXCAVATION, AND REMEDIAL SYSTEM INSTALLATION AND START-UP.   THIS
RATE INCLUDES FIELD INSTRUMENTATION APPROPRIATE FOR THE FIELD TASK
PERFORMED (I.E., FID, PID, WATER LEVEL INDICATOR, PH/TEMPERATURE/CONDUCTIVITY
METER, LEL/O2 METER, MOBILE PHONE, ETC).

PLEASE NOTE THAT THIS ITEM DOES NOT INCLUDE TRAVEL TO AND FROM THE SITE,
VEHICLE MILEAGE OR PER DIEM.  ONLY ONE HALF DAY RATE MAY BE REIMBURSED PER
24-HOUR PERIOD PER PERSON PER SITE.   FOR SAF PURPOSES, A CONSULTANT’S HALF DAY
RATE MAY BE CLAIMED FOR EACH INDIVIDUAL ON SITE FOR A PERIOD UP TO FOUR (4)
HOURS.  THE RATE IS INDEPENDENT OF STANDARD PERSONNEL RATES AND INCLUDES
PROJECT MANAGEMENT RELATED ONLY TO FIELD ACTIVITIES ASSOCIATED WITH THE
SPECIFIC ON-SITE ACTIVITY.

CONTRACTOR UST REMOVAL AND CLOSURE

35. CONTRACTOR MOB/DEMOB PER EVENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/EVENT) FOR THE FOLLOWING ACTIVITIES: PREPARATION AND LOADING OF ALL
APPROPRIATE EQUIPMENT, MATERIALS, AND SUPPLIES, INCLUDING SUPPORT VEHICLES.
THIS TASK ALSO INCLUDES ALL COSTS ASSOCIATED WITH INITIAL VEHICLE TRAVEL TO
THE SITE, SITE CLEAN-UP AND RETURN TO THE YARD.  THIS TASK ASSUMES A ROUND
TRIP TRAVEL DISTANCE OF 60 MILES.  INCREMENTAL MILEAGE OVER 60 MILES WILL BE
EVALUATED ON A PER MILE BASIS UTILIZING THE PER MILE TRAVEL RATE SET FORTH IN
MOB/DEMOB INCREMENTAL TRAVEL RATE.  NOTE: THIS IS A ONE-TIME CHARGE PER
EVENT AND INCLUDES PERSONNEL TRAVEL.

36. CONTRACTOR MOB/DEMOB INCREMENTAL TRAVEL RATE PER MILE

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR INCREMENTAL MILEAGE ABOVE THE 60 MILES INCLUDED IN CONTRACTOR 
MOB/DEMOB (ITEM DESCRIPTION NO. 35). THIS TASK INCLUDES ALL COSTS ASSOCIATED
WITH VEHICLE AND LABOR TRAVEL TO AND FROM THE SITE. NOTE: THIS IS A ONE-TIME
CHARGE PER EVENT AND DOES NOT PERTAIN TO WORK CREW TRAVEL ON A DAILY
BASIS.
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37. CONTRACTOR DAILY TRAVEL COST PER MILE

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR WORK CREW TRAVEL TO AND FROM THE SITE ON A DAILY BASIS.

UST REMOVAL

THIS TASK CONSISTS OF THE TOTAL CONTRACTOR PERSONNEL, EQUIPMENT AND
MATERIAL COSTS ($/TANK) REQUIRED FOR THE FOLLOWING ACTIVITIES RELATED TO
CLOSURE OF A SINGLE UST: ACQUISITION OF ALL NECESSARY PERMITS, FIELD
SUPERVISION, TANK REMOVAL, DECOMMISSIONING, CUTTING, DISPOSAL, BACKFILL, AND
SITE CLEAN-UP.  FIELD SUPERVISION OF UST REMOVAL AND CLOSURE INCLUDES ALL
LOGISTICS, INCLUDING PRE- AND POST-FIELD PLANNING ACTIVITIES.  ASSUME NO
TRAVEL OR MILEAGE, NO OVER EXCAVATION OF PETROLEUM HYDROCARBON-IMPACTED
SOIL  ONLY THE VOLUME OF SOIL NECESSARY TO REMOVE THE TANK, AND NO
ASPHALT/CONCRETE REPLACEMENT.

38. ONE UST LESS THAN OR EQUAL TO 4,000-GALLONS PER TANK

39. COST FOR EACH ADDITIONAL TANK PER TANK

40. ONE UST GREATER THAN 4,000-GALLONS AND LESS THAN OR EQUAL 
TO 15,000-GALLONS PER TANK

41. COST FOR EACH ADDITIONAL TANK PER TANK

42. ONE UST GREATER THAN 15,000-GALLONS PER TANK

43. COST FOR EACH ADDITIONAL TANK PER TANK

OFF-SITE TRANSPORTATION OF TANKS

THIS TASK CONSISTS OF THE TOTAL CONTRACTOR PERSONNEL, EQUIPMENT AND
MATERIAL COSTS ($/MILE) REQUIRED TO TRANSPORT TANK(S) OFF-SITE FOR DISPOSAL.
THIS RATE INCLUDES DRIVER’S LABOR AT THE EQUIPMENT OPERATOR RATE.

44. ONE UST LESS THAN OR EQUAL TO 4,000-GALLONS PER MILE
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45. COST FOR EACH ADDITIONAL TANK PER MILE

46. ONE UST GREATER THAN 4,000-GALLONS AND LESS THAN OR 
EQUAL TO 15,000-GALLONS PER MILE

47. COST FOR EACH ADDITIONAL TANK PER MILE

48. ONE UST GREATER THAN 15,000-GALLONS PER MILE

49. COST FOR EACH ADDITIONAL TANK PER MILE

CONTRACTOR DRILLING-RELATED ACTIVITIES

SOIL BORING AND SAMPLING  MOB/DEMOB
THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/EVENT) FOR THE FOLLOWING ACTIVITIES: PREPARATION AND LOADING OF ALL
APPROPRIATE EQUIPMENT, MATERIALS, AND SUPPLIES, INCLUDING SUPPORT VEHICLES.
THIS TASK ALSO INCLUDES ALL COSTS ASSOCIATED WITH INITIAL RIG AND SUPPORT
VEHICLE TRAVEL TO THE SITE, SITE CLEAN-UP AND RETURN TO THE YARD.  THIS TASK
ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60 MILES.  INCREMENTAL MILEAGE OVER
60 MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE PER MILE TRAVEL
RATE SET FORTH IN THE SOIL BORING AND SAMPLING TRAVEL RATE. NOTE: THIS IS A ONE-
TIME CHARGE PER EVENT.

50. HOLLOW STEM AUGER DRILLING METHOD PER EVENT

51. ALL OTHER DRILLING METHODS 
(I.E. PERCUSSION, AIR ROTARY, ROTOSONIC) PER EVENT

SOIL BORING AND SAMPLING TRAVEL RATE
THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR INCREMENTAL MILEAGE ABOVE THE 60 MILES INCLUDED IN CONTRACTOR -
MOB/DEMOB (COST CEILING LINE ITEM Nos. 50 AND 51). THIS TASK INCLUDES ALL COSTS
ASSOCIATED WITH INITIAL RIG AND SUPPORT VEHICLE TRAVEL TO AND FROM THE SITE.
SITE CLEAN-UP AND RETURN TO THE YARD. NOTE: THIS IS A ONE-TIME CHARGE PER
EVENT AND DOES NOT PERTAIN TO DRILL CREW TRAVEL ON A DAILY BASIS.

52. HOLLOW STEM AUGER DRILLING METHOD PER MILE
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53. ALL OTHER DRILLING METHODS
 (I.E. PERCUSSION, AIR ROTARY, ROTOSONIC) PER MILE

54. SOIL BORING AND SAMPLING  DAILY TRAVEL RATE PER MILE

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR  DRILL CREW TRAVEL TO AND FROM THE SITE ON A DAILY BASIS.

SOIL BORING AND SAMPLING

THIS TASK CONSISTS OF THE TOTAL COST PER FOOT ($/FOOT) PER BORING FOR THE
FOLLOWING ITEMS/ACTIVITIES PERFORMED IN ACCORDANCE WITH ADEQ GUIDANCE AT
THE TIME WORK IS CONDUCTED.  THE TASK INCLUDES: DRILL RIG SUPPORT VEHICLES
AND CREW; SOIL SAMPLING AT APPROXIMATE 5 TO 10 FOOT INTERVALS;
DECONTAMINATION PROCEDURES; SAMPLING EQUIPMENT; MOVING BETWEEN
BOREHOLE LOCATIONS; BRASS SLEEVES AND ASSOCIATED SAMPLE COLLECTION AND
PRESERVATION MATERIALS, AND DRILLING CONSUMABLES/BITS.   SURFACE COMPLETION
IS NOT INCLUDED IN THE PER FOOT COSTS FOR DRILLING.    STORAGE, (STOCKPILE OF SOIL
ON VISQUEEN), TRANSPORTATION AND DISPOSAL OF DRILL CUTTINGS, DECONTAMINATE
RINSATE, AND ADDITIONAL INVESTIGATION-DERIVED FLUIDS ARE NOT INCLUDED IN THE
SOIL BORING AND SAMPLING ITEM RATE.   THIS ITEM APPLIES TO ALL BOREHOLE
FOOTAGE DRILLED.   ASSUME NO CONCRETE CORING, NO RESTRICTED ACCESS, AND NO
MOB/DEMOB OR TRAVEL. 

55. Hollow Stem Auger Drilling Method-  Vertical Boring PER FOOT

56. Hollow Stem Auger Drilling Method-  Angle Boring PER FOOT

57. Limited Access Drilling Method-  Vertical Boring PER
FOOT

58. Air Rotary Drilling Method- Vertical Boring PER FOOT

59. ROTOSONIC DRILLING METHOD- VERTICAL BORING PER FOOT

60. DUAL WALL PERCUSSION DRILLING METHOD- VERTICAL BORING PER FOOT

61. DUAL WALL PERCUSSION DRILLING METHOD -  ANGLE BORING PER FOOT
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62. SOIL BORING ABANDONMENT BY GROUT: 
(ALL BORING DIAMETERS) PER FOOT

THIS TASK CONSISTS OF THE TOTAL COST PER FOOT ($/FOOT) PER BORING FOR THE
LABOR AND MATERIALS ASSOCIATED WITH THE ABANDONMENT OF SOIL BORINGS BY
GROUTING.   ASSUME NO MOB/DEMOB OR MILEAGE.

63. CONTRACTOR STANDBY RATE, HOLLOW STEM AUGER PER HOUR

THIS TASK CONSISTS OF THE HOURLY STANDBY RATE ($/HOUR) FOR A HOLLOW STEM
AUGER.   COSTS ARE REIMBURSABLE FOR DOWNTIME DUE TO WAITING ON MOBILE -
LABORATORY RESULTS ONLY. 

64. CONTRACTOR STANDBY RATE, ALL OTHER RIG TYPES PER HOUR

THIS TASK CONSISTS OF THE HOURLY STANDBY RATE ($/HOUR) FOR ALL OTHER RIG
TYPES.   RATES ARE REIMBURSABLE FOR DOWNTIME DUE WAITING ON MOBILE -
LABORATORY RESULTS ONLY. 

WELL INSTALLATION

THIS TASK CONSISTS OF THE TOTAL COST PER FOOT ($/FOOT) PER WELL FOR THE
FOLLOWING ITEMS/ACTIVITIES PERFORMED IN ACCORDANCE WITH ADEQ GUIDANCE AT
THE TIME WORK IS CONDUCTED.  THE TASK INCLUDES: DRILL RIG SUPPORT VEHICLES
AND CREW; SOIL SAMPLING AT APPROXIMATE 5 TO 10 FOOT INTERVALS;
DECONTAMINATION PROCEDURES; SAMPLING EQUIPMENT; MOVING BETWEEN WELLS;
BRASS SLEEVES AND ASSOCIATED SAMPLE COLLECTION AND PRESERVATION
MATERIALS; DRILLING CONSUMABLES/BITS; WELL INSTALLATION; WELL MATERIALS.  
SURFACE COMPLETION IS NOT INCLUDED IN THE PER FOOT COSTS FOR DRILLING AND 

WELL INSTALLATION.   STORAGE, (STOCKPILE OF SOIL ON VISQUEEN), TRANSPORTATION
AND DISPOSAL OF DRILL CUTTINGS, DECONTAMINATE RINSATE,  AND ADDITIONAL
INVESTIGATION-DERIVED FLUIDS IS NOT INCLUDED IN THE WELL INSTALLATION ITEM
RATE.   THIS TASK APPLIES TO ALL FOOTAGES.  ASSUME NO CONCRETE CORING, NO
RESTRICTED ACCESS, NO NESTED WELL CONFIGURATION, NO MOB/DEMOB OR TRAVEL.
[WHEN CALCULATING COSTS FOR A TYPICAL SITE, ASSUME SCHEDULE 40 PVC PIPING AND
30 FEET OF SCREEN INTERVAL].

65. 2-INCH HOLLOW STEM AUGER PER FOOT

66. 4-INCH HOLLOW STEM AUGER PER FOOT

67. 6-INCH HOLLOW STEM AUGER PER FOOT
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68. 2-INCH AIR ROTARY PER FOOT

69. 4-INCH AIR ROTARY PER FOOT

70. 6-INCH AIR ROTARY PER FOOT

71. 2-INCH ROTOSONIC PER FOOT

72. 4-INCH ROTOSONIC PER FOOT

73. 6-INCH ROTOSONIC PER FOOT

74. 2-INCH DUAL WALL PERCUSSION PER FOOT

75. 4-INCH DUAL WALL PERCUSSION PER FOOT

76. 6-INCH DUAL WALL PERCUSSION PER FOOT

77. MONITOR WELL SURFACE COMPLETION: ACCESS MANHOLE <= 12" 
PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/WELL) REQUIRED TO INSTALL A THREE (3) FOOT SQUARE OR LESS CONCRETE PAD
WITH TRAFFIC RATED (FLUSH) MANHOLE/VAULT IN ACCORDANCE WITH APPLICABLE
ASTM STANDARDS.  NO MOB/DEMOB OR TRAVEL.

78. MONITOR WELL SURFACE COMPLETION CONTRACTOR COST: 
ACCESS MANHOLE > 12" TO <= 24" PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/WELL) REQUIRED TO INSTALL A FOUR (4) FOOT SQUARE OR LESS CONCRETE PAD WITH
TRAFFIC RATED (FLUSH) MANHOLE/VAULT IN ACCORDANCE WITH APPLICABLE ASTM
STANDARDS. NO MOB/DEMOB OR TRAVEL.

CONTRACTOR MONITOR WELL DEVELOPMENT

79. MOB/DEMOB PER EVENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/EVENT) FOR THE FOLLOWING ACTIVITIES: PREPARATION AND LOADING OF ALL
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APPROPRIATE EQUIPMENT, MATERIALS, AND SUPPLIES, INCLUDING SUPPORT VEHICLES.
THIS TASK INCLUDES UP TO 60-MILES ROUND TRIP. INCREMENTAL MILEAGE OVER 60
MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE PER MILE TRAVEL
RATE SET FORTH IN LINE ITEM BELOW.  NOTE: THIS IS A ONE-TIME CHARGE PER EVENT.

80. TRAVEL COST PER MILE

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR INCREMENTAL MILEAGE ABOVE THE 60 MILES INCLUDED IN CONTRACTOR -
MOB/DEMOB. THIS TASK INCLUDES ALL COSTS ASSOCIATED WITH INITIAL RIG AND
SUPPORT VEHICLE TRAVEL TO AND FROM THE SITE.  NOTE: THIS IS A ONE-TIME CHARGE
PER EVENT AND DOES NOT PERTAIN TO DRILL CREW TRAVEL ON A DAILY BASIS.

MONITOR WELL DEVELOPMENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/WELL) REQUIRED TO DEVELOP A NEWLY INSTALLED MONITORING WELL IN
ACCORDANCE WITH THE CURRENT PUBLISHED ADEQ QUALITY ASSURANCE PLAN AND
INCLUDES ALL APPROPRIATE SURFACE AND DOWNHOLE EQUIPMENT, FIELD
INSTRUMENTATION, AND DECONTAMINATION EQUIPMENT.  ASSUME NO LOW YIELD
WELLS, NO MOB/DEMOB/TRAVEL, NO CONSULTANT SUPERVISION, AND TYPICAL SITE
CLEAN-UP.  THIS TASK DOES NOT PERTAIN TO PURGING ASSOCIATED WITH
GROUNDWATER MONITORING AND SAMPLING. NOTE: STORAGE, TRANSPORTATION AND
DISPOSAL OF INVESTIGATION-DERIVED WASTE IS NOT INCLUDED.

81. 2-INCH MONITOR WELL: DEPTH TO WATER 
LESS THAN 100 FEET PER WELL

82. 2-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO 
OR GREATER THAN 100 FEET PER WELL

83. 4-INCH MONITOR WELL: DEPTH TO WATER 
LESS THAN 100 FEET PER WELL

84. 4-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO 

OR GREATER THAN 100 FEET PER WELL

85. 6-INCH MONITOR WELL: DEPTH TO WATER 
LESS THAN 100 FEET PER WELL

86. 6-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO
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OR GREATER THAN 100 FEET PER WELL

GROUNDWATER MONITORING AND SAMPLING 

87. CONSULTANT MAKE READY PER EVENT

THIS TASK INCLUDES PREPARATION AND LOADING OF APPROPRIATE EQUIPMENT,
MATERIALS, AND SUPPLIES NECESSARY FOR GROUNDWATER MONITORING AND
SAMPLING AND IS INCLUSIVE OF INDIVIDUAL LABOR RATES.  THIS TASK DOES NOT
INCLUDE MILEAGE.

88. GROUNDWATER MONITORING FIELD EQUIPMENT DAY RATE PER DAY
(PURGING )

THIS ITEM INCLUDES NECESSARY PURGING AND SAMPLING EQUIPMENT AND
INSTRUMENTATION (I.E., PUMP, GENERATOR, BAILERS, ROPES, ORGANIC VAPOR
ANALYZERS, PH/EC/TEMPERATURE/CONDUCTIVITY METER(S), MOBILE PHONE, WATER
LEVEL MEASUREMENT DEVICE, ETC).

89. GROUNDWATER MONITORING FIELD EQUIPMENT DAY RATE PER DAY
(NON-PURGING)

THIS ITEM INCLUDES SAMPLING EQUIPMENT AND INSTRUMENTATION NECESSARY
DURING A NON-PURGING SAMPLE EVENT (I.E., BAILERS, ROPES, ORGANIC VAPOR
ANALYZERS, PH/EC/TEMPERATURE/CONDUCTIVITY METER(S), MOBILE PHONE, WATER
LEVEL MEASUREMENT DEVICE, ETC).

COMPLIANCE SAMPLING METHODOLOGY
(PURGING IS REQUIRED)

THIS TASK CONSISTS OF THE FOLLOWING FIELD ACTIVITIES: PERIODIC WELL PURGING
AND SAMPLING; SAMPLE STORAGE, AND ASSUME PURGING IS REQUIRED FOR SAMPLING
(I.E.  COMPLIANCE SAMPLING).   THIS TASK  ASSUMES A MINIMUM  RECHARGE OF 80 %
RECOVERY IN 60 MINUTES PRIOR TO GROUNDWATER SAMPLE COLLECTION. COLLECTION
OF STATIC WATER LEVEL DATA IS INCLUDED IN THE PERIODIC WELL SAMPLING RATE. 
THIS ITEM INCLUDES ALL FIELD.  THIS TASK INCLUDES PROJECT MANAGEMENT
RELATED TO THIS ACTIVITY ONLY.  

90. 2-INCH MONITOR WELL: DEPTH TO WATER
 LESS THAN 100 FEET PER WELL

91. 2-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO 
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OR GREATER THAN 100 FEET PER WELL

92. 4-INCH MONITOR WELL: DEPTH TO WATER 
LESS THAN 100 FEET PER WELL

93. 4-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO 
OR GREATER THAN 100 FEET PER WELL

94. 6-INCH MONITOR WELL: DEPTH TO WATER 
LESS THAN 100 FEET PER WELL

95. 6-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO 
OR GREATER THAN 100 FEET PER WELL 

96. INVESTIGATIVE SAMPLING METHODOLOGY
(PURGING IS NOT REQUIRED) PER WELL

THIS TASK CONSISTS OF A TOTAL DOLLAR PER WELL ($/WELL) ESTIMATE TO CONDUCT
GROUNDWATER MONITORING AND SAMPLING.  THIS TASK ASSUMES PURGING IS NOT REQUIRED
FOR SAMPLING (I.E.  INVESTIGATIVE SAMPLING) AND IS INDEPENDENT OF WELL DIAMETER, DEPTH
OF WELL AND DEPTH TO WATER;  NECESSARY GROUNDWATER SAMPLING EQUIPMENT; SAMPLE
STORAGE, AND ASSUME COLLECTION OF STATIC WATER LEVEL DATA IS INCLUDED IN WELL
SAMPLING RATE.  THIS ITEM INCLUDES ALL FIELD TIME. THIS TASK INCLUDES PROJECT
MANAGEMENT RELATED TO THIS ACTIVITY ONLY.   

97. CONSULTANT FLUID LEVEL MONITORING PER WELL

THIS TASK INCLUDES THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/WELL) FOR ON-SITE COLLECTION OF PERIODIC FREE PRODUCT AND/OR
GROUNDWATER ELEVATION MEASUREMENTS, MEASUREMENT OF FREE PRODUCT
THICKNESS AND/OR GROUNDWATER ELEVATIONS.  THIS TASK ALSO INCLUDES TASK-
SPECIFIC PROJECT MANAGEMENT.

98. FREE PRODUCT REMOVAL VIA HAND BAILING 
OR HAND PUMPING PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL FIELD TIME, EQUIPMENT, AND
MATERIAL COSTS ($/WELL) REQUIRED FOR MANUAL FREE PRODUCT REMOVAL. THIS
RATE INCLUDES TIME TO TRANSFER FLUID INTO PROPER CONTAINMENT AS WELL AS
PERSONNEL TIME TO TABULATE PRODUCT RECOVERY DATA.  THIS TASK ALSO INCLUDES
TASK-SPECIFIC PROJECT MANAGEMENT.
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99. FREE PRODUCT REMOVAL VIA DEDICATED REMOVAL DEVICE PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL FIELD TIME, EQUIPMENT, AND
MATERIAL COSTS ($/WELL) REQUIRED FOR EMPTYING A DEDICATED REMOVAL DEVICE
(I.E., SKIMMER).  THIS RATE INCLUDES TIME TO TRANSFER FLUID INTO PROPER
CONTAINMENT AS WELL AS PERSONNEL TIME TO TABULATE PRODUCT RECOVERY DATA. 
THIS TASK ALSO INCLUDES TASK-SPECIFIC PROJECT MANAGEMENT.

PILOT AND FEASIBILITY TESTING

100. AQUIFER PUMP TEST PER
EVENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, AQUIFER TEST EQUIPMENT, AND
MATERIAL COST ($/EVENT) REQUIRED TO CONDUCT A 12-HOUR CONSTANT RATE
AQUIFER TEST FOLLOWED BY A RECOVERY TEST THAT IS CONDUCTED FOR A DURATION
THAT ALLOWS STATIC CONDITIONS TO BE ACHIEVED OR FOR A MAXIMUM DURATION OF
12 HOURS, WHICHEVER OCCURS FIRST. THIS TASK INCLUDES ALL NECESSARY FIELD
PERSONNEL AND EQUIPMENT TO CONDUCT ONE AQUIFER TEST PER THE FOLLOWING
ASSUMPTIONS:

COST INCLUDES TASK-SPECIFIC PROJECT MANAGEMENT AND OVERSIGHT, MOB/DEMOB 

(THIS TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL
MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE
APPROPRIATE CONSULTANT MILEAGE RATE), MAKE READY, FIELD SUPERVISION,
PROJECT LOGISTICS, DATA LOGGING, COLLECTION OF SAMPLES.  COST ASSUMES
MONITORING AND ANALYZING DATA FROM BASIC FOUR WELL CONFIGURATION (I.E., ONE
PUMPING AND THREE MONITORING WELLS). FIELD PERSONNEL WILL BE ON SITE DURING
THE PERIOD OF ACTIVE PUMPING AS WELL AS RECOVERY TESTING. EQUIPMENT INCLUDES
PUMP AND CONTROLLER, FLOW METER, PLUMBING, DATALOGGER / PRESSURE
TRANSDUCER, WATER LEVEL INDICATORS, AND A GENERATOR.  DATA EVALUATION SUCH
AS THEIS AND JACOB SOLUTIONS AND RANGE AND MEAN VALUES OF HYDRAULIC
CONDUCTIVITY IS INCLUDED IN THIS TASK. REPORTING OF ACTIVITIES ASSOCIATED WITH
THIS TASK ARE TO BE INCLUDED IN THE  CAP.

THIS TASK DOES NOT INCLUDE PERMITTING OR CHARACTERIZATION,
CONTAINERIZATION, TRANSPORTATION, AND DISPOSAL OF TEST-DERIVED WASTE.  A
CONSULTANT’S DAY RATE CAN NOT BE CLAIMED IN ADDITION TO THE PER EVENT RATE
SET FORTH IN THIS DESCRIPTION.
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101. AQUIFER SLUG TEST PER EVENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, AQUIFER TEST EQUIPMENT, AND
MATERIAL COST ($/EVENT) REQUIRED TO CONDUCT A SLUG TEST AT 3 GROUNDWATER
MONITOR WELLS (SLUG IN AND SLUG OUT).  COST INCLUDES MOB/DEMOB (THIS TASK
ASSUMES A ROUND TRIP TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL MILEAGE
OVER 60 MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE APPROPRIATE
CONSULTANT MILEAGE RATE), MAKE READY, FIELD SUPERVISION, PROJECT LOGISTICS,
DATA LOGGING, COLLECTION OF SAMPLES, DATA ANALYSIS, AND DATA COMPILATION,
AND TASK-SPECIFIC PROJECT MANAGEMENT AND OVERSIGHT.   THIS TASK ASSUMES
THAT ONE 10-HOUR FIELD DAY IS REQUIRED TO CONDUCT THE TEST (A CONSULTANT’S
DAY RATE CAN NOT BE CLAIMED IN ADDITION TO THE PER EVENT RATE SET FORTH
HERE).  EQUIPMENT INCLUDES:   SLUGS, ROPE, DECONTAMINATION EQUIPMENT, WATER
LEVEL INDICATOR, DATALOGGER / PRESSURE TRANSDUCER.  THE ANALYSIS METHOD IS
TO INCLUDE JACOB, BIERSCHENK, OR OTHER INDUSTRY STANDARD METHODOLOGIES.
THIS TASK DOES NOT INCLUDE CHARACTERIZATION OR DISPOSAL OF THE WATER
RESULTING FROM THE TESTING. ADDITIONALLY, DATA ANALYSIS IS INCLUDED IN THIS
TASK (REPORTING OF ACTIVITIES ASSOCIATED WITH THIS TASK IS TO BE INCLUDED IN
THE CAP).  

102. SOIL VAPOR EXTRACTION (SVE) TEST PER EVENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, SVE TEST EQUIPMENT, AND MATERIAL
COSTS ($/EVENT) REQUIRED TO CONDUCT AN 8-HOUR (MULTIPLE STEPPED) SOIL VAPOR
EXTRACTION PILOT TEST.   COST ASSUMES ONE TEST UTILIZING ONE CENTRAL VAPOR
EXTRACTION WELL AND UP TO FOUR LATERAL MONITORING POINTS, THE SVE WELL AND
MONITORING POINTS ARE ALREADY IN PLACE, NO DEWATERING IN CONJUNCTION WITH
VENTING, NO OFF-GAS TREATMENT INCLUDED IN BASIC COST, AND A MINIMUM OF ONE
OFF-GAS SAMPLE IS COLLECTED FOR ANALYSIS. COSTS INCLUDE MOB/DEMOB (THIS
TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL
MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE
APPROPRIATE CONSULTANT MILEAGE RATE), MAKE READY, FIELD SUPERVISION,
PROJECT LOGISTICS, TASK-SPECIFIC PROJECT MANAGEMENT AND OVERSIGHT, DATA
LOGGING,  AND COLLECTION OF VAPOR SAMPLES. ADDITIONALLY, DATA ANALYSIS IS
INCLUDED IN THIS TASK (REPORTING OF ACTIVITIES ASSOCIATED WITH THIS TASK IS TO
BE INCLUDED IN THE CAP). COST DOES NOT INCLUDE WELL INSTALLATION,
CONTAINERIZATION, TRANSPORTATION OR DISPOSAL OF TEST-DERIVED WASTE.  THIS
PRICE DOES NOT INCLUDE PILOT TEST EQUIPMENT, PERMITTING AND
CHARACTERIZATION OR DISPOSAL OF THE FLUIDS GENERATED DURING TESTING.  A
CONSULTANT’S DAY RATE MAY NOT BE CLAIMED IN ADDITION TO THE PER EVENT RATE
SET FORTH IN THIS DESCRIPTION.

103. SVE / AIR SPARGE TEST PER EVENT
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THIS TASK CONSISTS OF THE TOTAL PERSONNEL, SVE AND AIR SPARGE TEST EQUIPMENT,
AND MATERIAL COSTS ($/EVENT) REQUIRED TO CONDUCT A 2-DAY (MULTIPLE STEPPED)
COMBINATION SVE AND AIR SPARGE PILOT TEST.  COST ASSUMES UTILIZATION OF ONE
CENTRAL VAPOR EXTRACTION WELL, ONE AIR SPARGE WELL AND UP TO FIVE LATERAL
MONITORING POINTS. COST INCLUDES MOB/DEMOB (THIS TASK ASSUMES A ROUND TRIP
TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL MILEAGE OVER 60 MILES WILL BE
EVALUATED ON A PER MILE BASIS UTILIZING THE APPROPRIATE CONSULTANT MILEAGE
RATE), MAKE READY, FIELD SUPERVISION, PROJECT LOGISTICS, TASK-SPECIFIC PROJECT
MANAGEMENT AND OVERSIGHT, DATA LOGGING, COLLECTION OF VAPOR AND
GROUNDWATER SAMPLES.  ADDITIONALLY,  DATA ANALYSIS IS INCLUDED IN THIS TASK
(REPORTING OF ACTIVITIES ASSOCIATED WITH THIS TASK IS TO BE INCLUDED IN THE
CAP). SVE/AIR SPARGE PILOT TEST UNIT, PERMITTING AND CHARACTERIZATION,
TRANSPORTATION AND DISPOSAL OF FLUIDS GENERATED DURING TESTING IS NOT
INCLUDED.  A CONSULTANT’S DAY RATE CAN NOT BE CLAIMED IN ADDITION TO THE PER
EVENT RATE SET FORTH IN THIS DESCRIPTION.

THIS TASK ASSUMES THE FOLLOWING:   SPARGE AND MONITORING POINTS ARE IN PLACE
PRIOR TO THE TEST, AND PERMITTING, OFF-GAS TREATMENT, AND DEWATERING IS  NOT
INCLUDED IN THE BASIC COST. 

104. BIOREMEDIATION TEST PER EVENT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, BIOVENTING PILOT TEST EQUIPMENT,
AND MATERIAL COSTS ($/EVENT) REQUIRED TO CONDUCT AN 10-HOUR (MULTIPLE
STEPPED) AIR INJECTION PILOT TEST AND FOLLOW UP RESPIRATION MONITORING.  COST
ASSUMES ONE TEST UTILIZING ONE CENTRAL AIR INJECTION WELL AND UP TO FIVE
LATERAL MONITORING POINTS.  COST FURTHER ASSUMES AN ADDITIONAL THREE DAY
FOLLOW-UP PERIOD FOR RESPIRATION MONITORING (ONE TWO-HOUR RESPIRATION
MONITORING PERIOD PER DAY). COST INCLUDES MOB/DEMOB (THIS TASK ASSUMES A
ROUND TRIP TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL MILEAGE OVER 60
MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE APPROPRIATE
CONSULTANT MILEAGE RATE), MAKE READY, FIELD SUPERVISION, PROJECT LOGISTICS,
TASK-SPECIFIC PROJECT-MANAGEMENT AND OVERSIGHT, DATA RECORDING,
COLLECTION OF VAPOR SAMPLES, DATA ANALYSIS, AND DATA COMPILATION.   
REPORTING ASSOCIATED WITH THIS TASK IS TO BE INCLUDED IN THE CAP. THIS TASK
DOES NOT INCLUDE WELL INSTALLATION OR CONTAINERIZATION, TRANSPORTATION OR
DISPOSAL OF TEST-DERIVED WASTE.   A CONSULTANT’S DAY RATE CAN NOT BE
CLAIMED IN ADDITION TO THE PER EVENT RATE SET FORTH IN THIS DESCRIPTION.

REMEDIATION ACTIVITIES
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105. REMEDIAL EXCAVATION PER CUBIC YARD

THIS TASK CONSISTS OF THE TOTAL PRICE PER CUBIC YARD ($/YD3) FOR THE FOLLOWING
ITEM: BULK SOIL EXCAVATION (CONTAMINATED SOIL) FOR ALL TONNAGE. INCLUDES
TOTAL PERSONNEL AND EQUIPMENT NECESSARY TO COMPLETE SOIL EXCAVATION. AND
LOADING OF NON-CONTAINERIZED BULK SOIL.  ASSUME NO TRENCHING AROUND
UTILITY LINES AND/OR BUILDING FOUNDATIONS.

106. BULK SOIL TRANSPORTATION PER TON

THIS TASK CONSISTS OF THE TOTAL PRICE PER TON ($/TON) FOR THE FOLLOWING ITEM:
BULK SOIL TRANSPORTATION OF CONTAMINATED SOIL, CLEAN SOIL, OR IMPORTED
BACKFILL [ALL TONNAGES].  THIS ITEM INCLUDES TRAVEL UP TO 60 MILES ROUND TRIP.

107. BACKFILL AND COMPACTION PER TON

THIS TASK CONSISTS OF THE TOTAL PRICE PER TON ($/TON) FOR THE FOLLOWING ITEM:
TOTAL PERSONNEL AND EQUIPMENT COSTS NECESSARY TO BACKFILL AND COMPACT A
REMEDIAL EXCAVATION.  THIS ITEM  INCLUDES ALL MOB/DEMOB OF PERSONNEL AND
EQUIPMENT.   THIS TASK ASSUMES THE USE OF IMPORT BACKFILL MATERIAL AND
INCLUDES DENSITY TESTING AND REPORTING.

108. CONTAINERIZED CONTAMINATED WATER DISPOSAL PER DRUM

 

THIS TASK INCLUDES PROPER DISPOSAL OF CONTAINERIZED CONTAMINATED WATER AT
AN ADEQ APPROVED FACILITY. THIS PRICE DOES NOT INCLUDE CONSULTANT'S TIME TO
CHARACTERIZE OR MANIFEST THE WATER FOR DISPOSAL AND/OR ANALYTICAL COST.

109. CONTAINERIZED CONTAMINATED SOIL DISPOSAL PER DRUM

THIS TASK INCLUDES  PROPER DISPOSAL OF CONTAINERIZED CONTAMINATED SOIL AT AN ADEQ
APPROVED FACILITY. THIS PRICE DOES NOT INCLUDE CONSULTANT'S TIME TO CHARACTERIZE OR
MANIFEST THE SOIL FOR DISPOSAL.

110. WASTE CHARACTERIZATION  PER EVENT

THIS TASK ASSUMES THE CONSULTANT HAS OBTAINED THE PROPER REQUIRED
ANALYTICAL LABORATORY RESULT TO CHARACTERIZE THE SPECIFIC LIQUID OR SOLID
CONTAMINATED WASTE. THE PRICE INCLUDES PREPARATION OF WASTE
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CHARACTERIZATION PAPERWORK FOR CLIENT SIGNATURE (S) (I.E., MANIFEST, PROFILE
SHEETS, ETC.).  THIS TASK INCLUDES TASK-SPECIFIC PROJECT MANAGEMENT AND
OVERSIGHT, BIDDING, COORDINATION, SCHEDULING AND FIELD SUPERVISION OF THE
REMOVAL AND DISPOSAL OF NON-HAZARDOUS WASTE.  THIS DOES NOT INCLUDE
ANALYTICAL COST. 

111. LANDFILL DISPOSAL OF PETROLEUM CONTAMINATED SOIL PER TON

THIS TASK CONSISTS OF THE TOTAL PRICE PER TON ($/TON) FOR LANDFILL DISPOSAL  OF
PETROLEUM CONTAMINATED SOIL AT A  PROPERLY PERMITTED LANDFILL FACILITY. 
THIS TASK  DOES NOT INCLUDE MOB/DEMOB OR TRANSPORTATION COSTS FOR
EQUIPMENT AND/OR PERSONNEL.

112. THERMAL REMEDIATION OF PETROLEUM CONTAMINATED SOIL
(EX-SITU, ON-SITE, UTILIZING A PORTABLE FACILITY) PER TON

THIS TASK CONSISTS OF THE TOTAL PRICE PER TON ($/TON) FOR THE FOLLOWING
ACTIVITY: ON-SITE, EX-SITU THERMAL REMEDIATION OF PCS USING A PERMITTED
PORTABLE FACILITY.

113. THERMAL REMEDIATION OF PETROLEUM CONTAMINATED SOIL
(EX-SITU, OFF-SITE, UTILIZING A FIXED FACILITY) PER TON

FOR QUANTITIES GREATER THAN 40 TONS, THIS TASK CONSISTS OF THE TOTAL PRICE PER
TON ($/TON) FOR THE FOLLOWING ACTIVITY: OFF-SITE, EX-SITU THERMAL REMEDIATION
OF PCS USING A PERMITTED FIXED FACILITY.

114. BIOREMEDIATION OF  PETROLEUM CONTAMINATED SOIL
(EX-SITU, OFF-SITE, UTILIZING A FIXED FACILITY) PER TON

THIS TASK CONSISTS OF THE TOTAL PRICE PER TON ($/TON) FOR THE FOLLOWING ITEM:
OFF-SITE, EX-SITU BIOREMEDIATION OF PCS AT PERMITTED FIXED FACILITY.   DOES NOT
APPLY TO ON-SITE PORTABLE BIOREMEDIATION FACILITY.

115. CONSTRUCTION AND INSTALLATION OF  SOIL AND/OR 

GROUNDWATER REMEDIAL SYSTEM PER EVENT          (SEE BID PROCESS)

THIS TASK CONSISTS OF THE TOTAL CONTRACTOR PERSONNEL, EQUIPMENT AND
MATERIAL COSTS ($/EVENT) FOR INSTALLATION OF A TURNKEY SOIL AND/OR
GROUNDWATER REMEDIAL SYSTEM.   THE COST INCLUDES TRANSPORTATION AND
DISPOSAL OF CONSTRUCTION DEBRIS.  THIS TASK REQUIRES A MINIMUM OF (3) QUOTES. 
ADEQ WILL ONLY REIMBURSE UP TO THE  LOWEST QUALIFIED BID (SEE SAF BID PROCESS
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WITHIN THE GENERAL NOTES SECTION).

116. REMEDIAL SYSTEM OPERATION AND MAINTENANCE PER MONTH

THIS TASK INCLUDES THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS ($/MONTH) TO
OPERATE AND MAINTAIN A REMEDIAL SYSTEM.  PERIODIC AIR/VAPOR SAMPLING EVENTS
CONDUCTED TO MEET OPERATIONS AND PERMIT REQUIREMENTS ARE TO BE PERFORMED IN
CONJUNCTION WITH REGULARLY SCHEDULED O&M VISITS.  REGULAR REPAIRS AND MAINTENANCE
ACTIVITIES SUCH AS FILTER AND HOSE CHANGE OUT, SYSTEM LUBRICATION, AND CARBON
EXCHANGE ARE INCLUDED.  SYSTEM MONITORING AND SAMPLING INSTRUMENTATION ALSO IS
INCLUDED IN THIS TASK.  THIS TASK DOES NOT INCLUDE MAJOR REPAIRS, EXTENSIVE TROUBLE
SHOOTING OR ANALYTICAL FEES.  THIS ACTIVITY INCLUDES MAKE READY / PREPARATION AND
TASK-SPECIFIC PROJECT MANAGEMENT AND ASSUMES TWO (2) SITE VISITS PER MONTH.  THIS TASK
DOES NOT INCLUDE UTILITY COSTS AND MILEAGE.

REPORTING ACTIVITIES

117. 14-DAY RELEASE CONFIRMATION REPORT PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS TO
PREPARE AND SUBMIT THE ONE TO FOUR PAGE RELEASE CONFIRMATION REPORT IN
RESPONSE TO A CONFIRMED RELEASE BASED ON THE PRESENCE OF FREE PRODUCT OR
LABORATORY DETECTABLE CONTAMINANT CONCENTRATIONS.  THIS REPORT IS TO BE
PREPARED IN ACCORDANCE WITH ADEQ RELEASE REPORTING REQUIREMENTS.  THIS
TASK ALSO INCLUDES A TELEPHONE CALL FOR 24 HOUR RELEASE NOTIFICATION.

ADEQ-APPROVED STANDARD SITE CHARACTERIZATION REPORT

118. ADEQ-APPROVED STANDARD SITE CHARACTERIZATION REPORT 
UP TO (4) SOIL BORINGS PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) TO COMPLETE  A SITE CHARACTERIZATION REPORT (SCR).  THE SCR SHOULD
INCLUDE  A SITE CONCEPTUAL MODEL, DATA COLLECTION, EVALUATION AND
DOCUMENTATION INCLUDING ALL FIGURES AND REPORTS IN THE FORMAT SPECIFIED BY
THE ADEQ SITE CHARACTERIZATION MANUAL (SCM) GUIDANCE.  REQUIRED
ATTACHMENTS TO THE SCR INCLUDE A SITE LOCATION MAP, SITE PLAN, SOIL
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CONTAMINATION MAP, GEOLOGIC CROSS SECTIONS, SOIL SAMPLING ANALYTICAL
RESULTS, LABORATORY REPORTS, CHAIN-OF-CUSTODY AND LABORATORY QA/QC.  
ACTIVITIES INCLUDE THE PERSONNEL TIME FOR PREPARATION OF THE REPORT
INCLUDING TIME FOR REVIEW, CLERICAL SUPPORT, AND ALL OTHER DIRECT COSTS SUCH
AS COPYING, BINDING AND POSTAGE.   THE SITE CHARACTERIZATION REPORT SHOULD
ONLY BE SUBMITTED IF THE SITE HAS BEEN ADEQUATELY DEFINED IN ACCORDANCE
WITH ADEQ GUIDANCE.  FIELD TIME FOR PILOT AND FEASIBILITY TESTS ARE NOT TO BE
INCLUDED IN THE REPORT PREPARATION TASK.

119. ADEQ- APPROVED STANDARD SITE CHARACTERIZATION REPORT
INCREMENTAL COST INCREASE PER SOIL BORING PER

BORIN
G

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/BORING) FOR EACH ADDITIONAL BORING OVER AND ABOVE THE 4 SOIL BORINGS.

120. ADEQ-APPROVED STANDARD SITE CHARACTERIZATION REPORT 

UP TO (4) GROUNDWATER MONITOR WELLS PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) TO COMPLETE THE SCR.  THE SCR SHOULD INCLUDE A SITE CONCEPTUAL
MODEL,  DATA COLLECTION, EVALUATION AND DOCUMENTATION INCLUDING ALL
FIGURES AND REPORTS IN THE FORMAT SPECIFIED BY THE ADEQ SCM GUIDANCE. 
REQUIRED ATTACHMENTS TO THE SCR INCLUDE A SITE LOCATION MAP, SITE PLAN, SOIL
AND GROUNDWATER CONTAMINATION MAPS, GEOLOGIC CROSS SECTIONS, SOIL
SAMPLING ANALYTICAL RESULTS, LABORATORY REPORTS, CHAIN-OF-CUSTODY AND
LABORATORY QA/QC REPORTS.  ACTIVITIES INCLUDE THE PERSONNEL TIME FOR
PREPARATION OF THE REPORT INCLUDING TIME FOR REVIEW, CLERICAL SUPPORT, AND
ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE.   THE SITE
CHARACTERIZATION REPORT SHOULD ONLY BE SUBMITTED IF THE SITE HAS BEEN
ADEQUATELY DEFINED IN ACCORDANCE WITH ADEQ GUIDANCE. FIELD TIME OR PILOT
AND FEASIBILITY TESTS ARE NOT TO BE INCLUDED IN THE REPORT PREPARATION TASK.

121. ADEQ-APPROVED STANDARD SITE CHARACTERIZATION REPORT
INCREMENTAL COST INCREASE PER GROUNDWATER MONITOR WELL

PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/WELL) FOR EACH ADDITIONAL WELL OVER AND ABOVE THE 4 GROUNDWATER
MONITOR WELLS COMPRISING A STANDARD GROUNDWATER ONLY OR SOIL AND
GROUNDWATER  SCR.
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122. ADEQ-APPROVED STANDARD SITE CHARACTERIZATION REPORT 

UP TO (4) SOIL BORINGS AND (4) GROUNDWATER MONITOR WELLS
PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) TO COMPLETE THE SCR.  THE SCR SHOULD INCLUDE, A SITE CONCEPTUAL
MODEL, DATA COLLECTION, EVALUATION AND DOCUMENTATION INCLUDING ALL
FIGURES AND REPORTS IN THE FORMAT SPECIFIED BY THE ADEQ SCM GUIDANCE. 
REQUIRED ATTACHMENTS TO THE SCR INCLUDE A SITE LOCATION MAP, SITE PLAN, SOIL
AND GROUNDWATER CONTAMINATION MAPS, GEOLOGIC CROSS SECTIONS, SOIL
SAMPLING ANALYTICAL RESULTS, LABORATORY REPORTS, CHAIN-OF-CUSTODY AND
LABORATORY QA/QC REPORTS.  ACTIVITIES INCLUDE THE PERSONNEL TIME FOR
PREPARATION OF THE REPORT INCLUDING TIME FOR REVIEW, CLERICAL SUPPORT, AND
ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE.   THE SITE
CHARACTERIZATION REPORT SHOULD ONLY BE SUBMITTED IF THE SITE HAS BEEN
ADEQUATELY DEFINED IN ACCORDANCE WITH ADEQ GUIDANCE. FIELD TIME OR PILOT
AND FEASIBILITY TESTS ARE NOT TO BE INCLUDED IN THE REPORT PREPARATION TASK.
INCREMENTAL PER BORING AND MONITOR WELL COSTS MAY BE CLAIMED FOR EACH SOIL
BORING AND GROUNDWATER MONITOR WELL OVER THE FOUR SET FOURTH IN THIS TASK 

(SEE ITEM DESCRIPTION NOS.  119 AND 121 , RESPECTIVELY).

REMEDIAL  REPORTS

123. INITIAL PERIODIC GROUNDWATER MONITORING REPORT 

UP TO (4) GROUNDWATER MONITOR WELLS PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) NECESSARY TO COMPLETE THE FIRST PERIODIC MONITORING REPORT.  THE
REPORT CONVEYS RESULTS OF THE FIRST SAMPLING EVENT CONDUCTED AT THE SITE
AND MUST INCLUDE THE FOLLOWING: COMPLETE DESCRIPTION OF ALL WORK
COMPLETED; PERIODIC WATER-LEVEL-ELEVATION DATA FOR EACH GROUNDWATER
MONITOR AND RECOVERY WELL; PERIODIC FREE PRODUCT THICKNESS DATA FOR EACH
WELL CONTAINING FREE PRODUCT; ANALYTICAL RESULTS FOR GROUNDWATER
SAMPLING SITE DIAGRAMS, A GROUNDWATER CONTAMINANT CONCENTRATION MAP, UP
TO (2) HYDROGRAPHS AND ANALYSIS OF DATA.   ACTIVITIES FOR THE REPORT INCLUDE
THE PERSONNEL TIME FOR PREPARATION, INCLUDING TIME FOR REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE.
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124. INITIAL PERIODIC GROUNDWATER MONITORING REPORT  INCREMENTAL
REPORT PREPARATION COST FOR EACH ADDITIONAL GROUNDWATER
MONITOR WELL OVER (4) PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/WELL) FOR EACH ADDITIONAL WELL OVER AND ABOVE THE (4) GROUNDWATER
MONITOR WELLS COMPRISING A STANDARD GROUNDWATER MONITORING REPORT.

125. SUBSEQUENT PERIODIC GROUNDWATER MONITORING REPORT 

UP THROUGH (4) GROUNDWATER MONITOR WELLS PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) NECESSARY TO COMPLETE EACH SUBSEQUENT GROUNDWATER MONITORING
REPORT.   EACH REPORT MUST INCLUDE THE FOLLOWING: COMPLETE DESCRIPTION OF
ALL WORK COMPLETED SUBSEQUENT TO LAST PERIODIC REPORT; PERIODIC
WATER-LEVEL ELEVATION DATA FOR EACH GROUNDWATER MONITOR AND RECOVERY
WELL; PERIODIC FREE PRODUCT THICKNESS DATA FOR EACH WELL CONTAINING FREE
PRODUCT; ANALYTICAL RESULTS FOR GROUNDWATER SAMPLING, SITE DIAGRAMS, A
GROUNDWATER CONTAMINATE CONCENTRATION MAP, UP TO (2) HYDROGRAPHS AND
ANALYSIS OF DATA.   ACTIVITIES FOR THE REPORT INCLUDE THE PERSONNEL TIME FOR
PREPARATION, INCLUDING TIME FOR REVIEW, CLERICAL SUPPORT, AND ALL OTHER
DIRECT COSTS SUCH AS COPYING OR BINDING.

126. SUBSEQUENT PERIODIC GROUNDWATER MONITORING REPORT 

INCREMENTAL REPORT PREPARATION COST FOR EACH ADDITIONAL
GROUNDWATER MONITOR WELL OVER (4) PER WELL

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/WELL) FOR EACH ADDITIONAL WELL OVER AND ABOVE THE (4) GROUNDWATER
MONITOR WELLS COMPRISING A STANDARD GROUNDWATER MONITORING REPORT.

127. INITIAL PERIODIC REMEDIAL PROGRESS REPORT 

(SOIL AND GROUNDWATER) PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) REQUIRED TO PREPARE THE INITIAL PERIODIC REMEDIAL PROGRESS REPORT
FOR PASSIVE AND ACTIVE REMEDIATION.  THIS  REPORT MUST INCLUDE A DESCRIPTION
OF ALL WORK PERFORMED, HYDROCARBON RECOVERY, PERIODIC MONITORING RESULTS,
INFLUENT AND EFFLUENT SYSTEM SAMPLING RESULTS, AMOUNT OF MEDIA TREATED,
SITE DIAGRAMS, AND ANALYSIS OF CURRENT AND HISTORICAL DATA.  ACTIVITIES
INCLUDE THE PERSONNEL TIME FOR PREPARATION OF THE REPORT INCLUDING TIME FOR
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REVIEW, CLERICAL SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING,
AND POSTAGE.  NOTE: THIS REPORT IS TYPICALLY NO MORE THAN TWO PAGES OF TEXT
WITH ATTACHED DATA.

128. SUBSEQUENT PERIODIC REMEDIAL PROGRESS REPORT
(SOIL AND GROUNDWATER) PER REPORT

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/REPORT) REQUIRED TO PREPARE THE SUBSEQUENT REMEDIAL PROGRESS REPORTS
FOR PASSIVE AND ACTIVE REMEDIATION.  THIS REPORT MUST INCLUDE DESCRIPTION OF
ALL WORK PERFORMED, PERIODIC MONITORING RESULTS, IN FLUENT AND EFFLUENT
SYSTEM SAMPLING RESULTS, AMOUNT OF MEDIA TREATED, SITE DIAGRAMS, AND
ANALYSIS OF CURRENT AND HISTORICAL DATA.  ACTIVITIES INCLUDE THE PERSONNEL
TIME FOR PREPARATION OF THE REPORT INCLUDING TIME FOR REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING AND BINDING.  NOTE: THIS
REPORT IS TYPICALLY NO MORE THAN TWO PAGES OF TEXT WITH ATTACHED DATA.

129. POST-REMEDIATION CLOSURE REPORT PER REPORT

MATERIAL COSTS ($/REPORT) REQUIRED TO PREPARE A POST-REMEDIATION CLOSURE
REPORT.  THIS REPORT MUST INCLUDE DESCRIPTION OF ALL WORK PERFORMED IN
ASSOCIATION WITH CONFIRMATION BORINGS, ANALYTICAL RESULTS, AMOUNT OF
MEDIA TREATED, SITE DIAGRAMS, AND ANALYSIS OF CURRENT DATA.  THIS REPORT IS
TYPICALLY SUBMITTED WHEN ANALYTICAL RESULTS INDICATE THAT CONTAMINANT
CONCENTRATIONS HAVE BEEN REDUCED TO LEVELS BELOW APPLICABLE REGULATORY
THRESHOLDS.  INFORMATION CONTAINED WITHIN THIS REPORT MUST ULTIMATELY
RESULT IN CASE CLOSURE.  ACTIVITIES INCLUDE THE PERSONNEL TIME FOR
PREPARATION OF THE REPORT INCLUDING TIME FOR REVIEW, CLERICAL SUPPORT, AND
ALL OTHER DIRECT COSTS SUCH AS COPYING AND BINDING.  NOTE: THIS REPORT IS
TYPICALLY NO MORE THAN TWO PAGES OF TEXT WITH ATTACHED DATA.

130. SITE DE-COMMISSIONING LETTER REPORT PER REPORT

SITE DE-COMMISSIONING LETTER REPORT: THIS TASK CONSISTS OF THE TOTAL
PERSONNEL, EQUIPMENT, AND MATERIAL COSTS ($/REPORT) FOR PREPARATION OF A
SITE DE-COMMISSIONING LETTER REPORT.  THIS LETTER REPORT IS NOT TO EXCEED (2)
PAGES IN LENGTH AND IS TO BE LIMITED TO A SUMMARY OF TASKS CONDUCTED TO DE-
COMMISSION A CLOSED SITE.

SAF APPLICATION PREPARATION

131. PRE-APPROVAL APPLICATION PER APPLICATION
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THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/APPLICATION) REQUIRED TO PREPARE AN SAF PRE-APPROVAL APPLICATION.  
ACTIVITIES INCLUDE PREPARATION OF THE APPLICATION INCLUDING REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE. 
ITEM DOES NOT INCLUDE ANY WORKPLAN PREPARATION; ONLY PREPARATION OF THE
APPLICATION.

132. REIMBURSEMENT/DIRECT PAY APPLICATION 
(<= 2 PRIMARY [MAIN PROVIDER] INVOICES) PER APPLICATION

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/APPLICATION) REQUIRED TO PREPARE AN SAF REIMBURSEMENT APPLICATION. 
ACTIVITIES INCLUDE PREPARATION OF THE APPLICATION INCLUDING REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE. 
ASSUME THAT THE APPLICATION HAS NO MORE THAN 2 PRIMARY (MAIN PROVIDER)
INVOICES.

133. REIMBURSEMENT/DIRECT PAY APPLICATION 
(2< PRIMARY [MAIN PROVIDER] INVOICES<=5) PER APPLICATION

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/APPLICATION) REQUIRED TO PREPARE A SAF REIMBURSEMENT APPLICATION. 
ACTIVITIES INCLUDE PREPARATION OF THE APPLICATION INCLUDING REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE. 
ASSUME 2 TO 5 INVOICES.

134. REIMBURSEMENT/DIRECT PAY APPLICATION 
(5< PRIMARY [MAIN PROVIDER] INVOICES<=10) PER APPLICATION

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
($/APPLICATION) REQUIRED TO PREPARE AN SAF REIMBURSEMENT APPLICATION. 
ACTIVITIES INCLUDE PREPARATION OF THE APPLICATION INCLUDING REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING AND POSTAGE. 
ASSUME 6 TO 10 INVOICES.

EQUIPMENT RENTAL RATES

135. SVE SYSTEM WITH THERMAL OXIDIZER (100 CFM) PER MONTH

EQUIPMENT RENTAL ($/MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO
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MONITOR SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS.  DOES NOT INCLUDE COST OF UTILITIES
TO OPERATE THE SYSTEM.

136. SVE SYSTEM WITH THERMAL OXIDIZER (250 CFM) PER MONTH

EQUIPMENT RENTAL ($/MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO
MONITOR SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS.  DOES NOT INCLUDE COST OF UTILITIES
TO OPERATE THE SYSTEM.

137. SVE SYSTEM WITH THERMAL OXIDIZER (500 CFM) PER MONTH

EQUIPMENT RENTAL ($/MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO
MONITOR SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS.  DOES NOT INCLUDE COST OF UTILITIES
TO OPERATE THE SYSTEM.

138. SVE SYSTEM WITH THERMAL OXIDIZER (700 CFM) PER MONTH

EQUIPMENT RENTAL ($/MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO
MONITOR SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS.  DOES NOT INCLUDE COST OF UTILITIES
TO OPERATE THE SYSTEM.

139. SVE SYSTEM WITH CATALYTIC OXIDIZER (100 CFM) PER MONTH

PRICE PER MONTH TO INCLUDE SKID OR TRAILER MOUNTED VAPOR EXTRACTION
EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND CATALYTIC
OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO MONITOR
SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS AND CATALYST BEDS CAPABLE OF
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ACHIEVING AT LEAST 90% DESTRUCTION EFFICIENCY.  DOES NOT INCLUDE COST OF
UTILITIES TO OPERATE THE SYSTEM.

140. SVE SYSTEM WITH CATALYTIC OXIDIZER (250 CFM) PER MONTH

PRICE PER MONTH TO INCLUDE SKID OR TRAILER MOUNTED VAPOR EXTRACTION
EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND CATALYTIC
OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO MONITOR
SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS AND CATALYST BEDS CAPABLE OF
ACHIEVING AT LEAST 90% DESTRUCTION EFFICIENCY.  DOES NOT INCLUDE COST OF
UTILITIES TO OPERATE THE SYSTEM.

141. SVE SYSTEM WITH CATALYTIC OXIDIZER (500 CFM) PER MONTH

PRICE PER MONTH TO INCLUDE SKID OR TRAILER MOUNTED VAPOR EXTRACTION
EQUIPMENT INCLUDING VACUUM BLOWER AND WATER KNOCKOUT, AND CATALYTIC
OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TO MONITOR
SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS.  COST INCLUDES A CHART RECORDER CAPABLE OF
RECORDING ON A WEEKLY OR MONTHLY BASIS AND CATALYST BEDS CAPABLE OF
ACHIEVING AT LEAST 90% DESTRUCTION EFFICIENCY.  DOES NOT INCLUDE COST OF
UTILITIES TO OPERATE THE SYSTEM.

142. AIR SPARGE SYSTEM (UP TO 100 CFM AND UP TO 12 PSI) PER MONTH

PRICE IS PER MONTH TO INCLUDE SKID MOUNTED AIR SPARGE SYSTEM INCLUDING
BLOWER OR COMPRESSOR TO GENERATE UP TO 100 CFM FLOW RATE AND UP TO 12 PSI
PRESSURE, AND APPROPRIATE GAUGES AND CONTROL PANEL.  DOES NOT INCLUDE COST
OF UTILITIES TO OPERATE THE SYSTEM.

143. AIR SPARGE SYSTEM (UP TO 100 CFM AND 13 TO 100 PSI) PER MONTH

PRICE IS PER MONTH TO INCLUDE SKID MOUNTED AIR SPARGE SYSTEM INCLUDING
BLOWER OR COMPRESSOR TO GENERATE UP TO 100 CFM FLOW RATE AND UP TO 12 PSI
PRESSURE, AND APPROPRIATE GAUGES AND CONTROL PANEL.  DOES NOT INCLUDE COST
OF UTILITIES TO OPERATE THE SYSTEM.

144. SVE/AIR SPARGE PORTABLE PILOT TEST UNIT PER DAY
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EQUIPMENT INCLUDES: BLOWER/COMPRESSOR, VACUUM/PRESSURE GAUGES,
ANEMOMETER, PITOT TUBES, GENERATOR, MISCELLANEOUS FITTINGS, POWER CORDS
AND PLUGS.

145. BLOWER (160 CFM) PER MONTH

PRICE IS PER MONTH FOR AN EXPLOSION PROOF, REGENERATIVE BLOWER WITH 160 CFM
CAPACITY.

146. BLOWER (280 CFM) PER MONTH

PRICE IS PER MONTH FOR AN EXPLOSION PROOF, REGENERATIVE BLOWER WITH 280 CFM
CAPACITY.

147. MANUAL-OPERATED HAND AUGER SAMPLING KIT
(HAND AUGER/BRASS SLEEVES) PER DAY

EQUIPMENT RENTAL: DAILY RATE ($/DAY) FOR MANUAL-OPERATED HAND AUGER AND
SAMPLING KIT (HAND AUGER, BRASS SLEEVES, ETC.).

148. 50-GALLON, DOT-APPROVED DRUM PER DRUM

EQUIPMENT COST:  TOTAL COST PER DRUM ($/DRUM) FOR A 50-GALLON, DOT-APPROVED, 
DRUM.

LABORATORY RATES

MOBILE LABORATORY RATES

149. MOBILE LAB MOB/DEMOB RATE FOR ONE PERSON CREW PER EVENT

TOTAL MOBILE LAB MAKE READY - MOB/DEMOB ($/EVENT) INCLUDES THE FOLLOWING:
PREPARATION AND LOADING OF ALL APPROPRIATE EQUIPMENT, MATERIALS, AND
SUPPLIES, INCLUDING SUPPORT VEHICLES, ON-SITE EQUIPMENT CALIBRATION, CLEAN-
UP, AND EQUIPMENT DECONTAMINATION. THIS TASK ALSO INCLUDES ALL COSTS
ASSOCIATED WITH INITIAL VEHICLE TRAVEL TO THE SITE, SITE CLEAN-UP AND RETURN
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TO THE YARD.  THIS TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60 MILES. 
INCREMENTAL MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE BASIS
UTILIZING THE PER MILE TRAVEL RATE SET FORTH IN MOB/DEMOB INCREMENTAL
TRAVEL RATE.  NOTE: THIS IS A ONE-TIME CHARGE PER EVENT AND INCLUDES
PERSONNEL TRAVEL. ASSUME A ONE PERSON CREW.

150. MOBILE LAB MOB/DEMOB RATE FOR TWO PERSON CREW PER EVENT

TOTAL MOBILE LAB - MOB/DEMOB ($/EVENT) INCLUDES THE FOLLOWING: PREPARATION
AND LOADING OF ALL APPROPRIATE EQUIPMENT, MATERIALS, AND SUPPLIES,
INCLUDING SUPPORT VEHICLES, ON-SITE EQUIPMENT CALIBRATION, CLEAN-UP, AND
EQUIPMENT DECONTAMINATION. THIS TASK ALSO INCLUDES ALL COSTS ASSOCIATED
WITH INITIAL VEHICLE TRAVEL TO THE SITE, SITE CLEAN-UP AND RETURN TO THE YARD. 
THIS TASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60 MILES.  INCREMENTAL
MILEAGE OVER 60 MILES WILL BE EVALUATED ON A PER MILE BASIS UTILIZING THE PER
MILE TRAVEL RATE SET FORTH IN MOB/DEMOB INCREMENTAL TRAVEL RATE.  NOTE: THIS
IS A ONE-TIME CHARGE PER EVENT AND INCLUDES PERSONNEL TRAVEL.  ASSUME A TWO-
PERSON CREW.

151. MOBILE LAB - MOB/DEMOB INCREMENTAL TRAVEL
 RATE FOR A ONE PERSON CREW PER MILE

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR INCREMENTAL MILEAGE ABOVE THE 60 MILES INCLUDED IN MOBILE LAB
MOB/DEMOB (ITEM DESCRIPTION NO.149). THIS TASK INCLUDES ALL COSTS ASSOCIATED
WITH VEHICLE AND LABOR TRAVEL TO AND FROM THE SITE. NOTE: THIS IS A ONE-TIME
CHARGE PER EVENT AND DOES NOT PERTAIN TO  WORK CREW TRAVEL ON A DAILY BASIS. 
 ASSUME A ONE PERSON CREW.

152. MOBILE LAB - MOB/DEMOB INCREMENTAL TRAVEL 

RATE FOR A TWO PERSON CREW PER MILE

THIS TASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
($/MILE) FOR INCREMENTAL MILEAGE ABOVE THE 60 MILES INCLUDED IN MOBILE LAB 

MOB/DEMOB (COST CEILING LINE ITEM NO. 150). THIS TASK INCLUDES ALL COSTS
ASSOCIATED WITH VEHICLE AND LABOR TRAVEL TO AND FROM THE SITE. NOTE: THIS IS A
ONE-TIME CHARGE PER EVENT AND DOES NOT PERTAIN TO  WORK CREW TRAVEL ON A
DAILY BASIS.   ASSUME A TWO  PERSON CREW.

153. ON-SITE MOBILE LAB RATE FOR ONE PERSON CREW 
SOIL AND GROUNDWATER ANALYSIS PER HOUR
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TOTAL ON-SITE MOBILE LAB RATE ($/HOUR; 6-HOUR MINIMUM ) FOR SOIL AND
GROUNDWATER ANALYSIS.  MOBILE LAB MUST BE ADHS-CERTIFIED.  ASSUME ONE
PERSON CREW.

154. ON-SITE MOBILE LAB RATE FOR TWO PERSON CREW  
SOIL AND GROUNDWATER ANALYSIS PER HOUR

TOTAL ON-SITE MOBILE LAB RATE ($/HOUR; 6-HOUR MINIMUM ) FOR SOIL AND
GROUNDWATER ANALYSIS.  MOBILE LAB MUST BE ADHS-CERTIFIED.  ASSUME TWO
PERSON CREW.

ORGANIC ANALYSIS

PER SAMPLE

155. LAB ANALYSIS ($/TEST): TOTAL PETROLEUM HYDROCARBONS (TPH) BY ADHS
METHOD 418.1 AZ USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY) 

156. LAB ANALYSIS ($/TEST): TPH BY ADHS METHOD 8015AZR1 (C1-C32 DRO-ORO)
USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

157. LAB ANALYSIS ($/TEST): TPH BY EPA METHOD 8015 AZR1 (MODIFIED)/ (C6-C10)
(AIR ONLY)

158. LAB ANALYSIS ($/TEST): TPH (C6-C10)/BTEX BY EPA METHOD 8015 AZR1
(MODIFIED) /8021B (AIR ONLY)

8021B SOIL

159. LAB ANALYSIS ($/TEST): AROMATIC VOCS (BTEX) BY EPA METHOD 8021B
USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

160. LAB ANALYSIS ($/TEST): HALOGENATED VOCS BY EPA METHOD 8021B;
ARIZONA TARGET COMPOUNDS (AZ LIST) USING AN ADHS-CERTIFIED
LABORATORY  (SOIL ONLY)

161. LAB ANALYSIS ($/TEST): EPA METHOD 8021B; ARIZONA TARGET COMPOUNDS
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

162. LAB ANALYSIS ($/TEST): FULL LIST VOLATILE ORGANICS BY EPA METHOD



Arizona Department of Environmental Quality
2000 Cost Ceilings

2000 Cost Ceiling Item Descriptions

Page 34 of 41

8021B USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

8021B GROUNDWATER

163. LAB ANALYSIS: ($/TEST): AROMATIC VOCS (BTEX) BY EPA 8021B USING AN
ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

164. LAB ANALYSIS ($/TEST): HALOGENATED VOCS BY EPA METHOD 8021B FOR
ARIZONA TARGET COMPOUNDS (AZ LIST) USING AN ADHS-CERTIFIED
LABORATORY  (GROUNDWATER ONLY)

165. LAB ANALYSIS ($/TEST): EPA METHOD 8021B; ARIZONA TARGET COMPOUNDS  
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

166. LAB ANALYSIS ($/TEST): FULL LIST VOLATILE ORGANICS BY EPA METHOD
8021B USING AN ADHS-CERTIFIED LABORATORY  (GROUNDWATER ONLY)

8021B AIR

167. LAB ANALYSIS ($/TEST): AROMATIC VOCS (BTEX) BY EPA METHOD 8021B 
(AIR ONLY)

168. LAB ANALYSIS ($/TEST): HALOGENATED VOCS BY EPA METHOD 8021B;
ARIZONA TARGET COMPOUNDS (AZ LIST) USING AN ADHS-CERTIFIED
LABORATORY (AIR ONLY)

8260B SOIL

169. LAB ANALYSIS ($/TEST):) EPA METHOD 8260B; ARIZONA TARGET COMPOUNDS
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

170. LAB ANALYSIS ($/TEST): FULL LIST VOLATILE ORGANICS BY EPA METHOD
8260B USING AN ADHS-CERTIFIED LABORATORY  (SOIL ONLY)

8260B GROUNDWATER

171. LAB ANALYSIS ($/TEST): EPA METHOD 8260B; ARIZONA TARGET COMPOUNDS 
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)
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172. LAB ANALYSIS ($/TEST): FULL LIST VOLATILE ORGANICS BY EPA METHOD
8260B USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS)

175. LAB ANALYSIS ($/TEST): SEMI-VOLATILE ORGANICS (PAHS) BY EPA METHOD
8270C USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

174. LAB ANALYSIS ($/TEST): SEMI-VOLATILE ORGANICS (PAHS) BY EPA METHOD
8270C USING AN ADHS-CERTIFIED LABORATORY  (GROUNDWATER ONLY)

175. LAB ANALYSIS ($/TEST): POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS)
BY EPA METHOD 8310 USING AN ADHS-CERTIFIED LABORATORY  (SOIL ONLY)

176. LAB ANALYSIS ($/TEST): POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS)
BY EPA METHOD 8310 USING AN ADHS-CERTIFIED LABORATORY 
(GROUNDWATER ONLY)  

WASTE CHARACTERIZATION ANALYSIS PER SAMPLE

177. LAB ANALYSIS ($/TEST): TOTAL PETROLEUM HYDROCARBONS (TPH) BY
EPAMETHOD 418.1 USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER
ONLY) FOR WASTE CHARACTERIZATION AND PERMIT REQUIREMENT
PURPOSES ONLY.  NOTE: THIS TEST IS NOT TO BE USED FOR UST
REGULATORY PURPOSES SUCH AS GROUNDWATER MONITORING.

178. LAB ANALYSIS ($/TEST): TCLP EXTRACTION LEAD (PB) ANALYSIS BY EPA
METHOD 1311 AND THE APPROPRIATE SW846 EPA METHOD USING AN ADHS-
CERTIFIED LABORATORY 

179. LAB ANALYSIS ($/TEST): TCLP EXTRACTION BY EPA METHOD 1311 - ANALYSIS
OF 8 RCRA METALS BY APPROPRIATE SW846 EPA METHOD, USING AN ADHS-
CERTIFIED LABORATORY 

180. LAB ANALYSIS ($TEST): IGNITABILITY TEST BY EPA METHOD 1010 (LIQUID
ONLY)

181. LAB ANALYSIS ($/TEST): IGNITABILITY TEST BY EPA METHOD 1010 MODIFIED
(SOIL ONLY)
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182. LAB ANALYSIS ($/TEST): CORROSITIVITY PH BY EPA METHOD 9045 (SOIL
ONLY)

183. LAB ANALYSIS ($/TEST): CORROSITIVITY PH BY EPA METHOD 9040
(GROUNDWATER ONLY)

184. LAB ANALYSIS ($/TEST): PAINT FILTER FREE LIQUIDS BY EPA METHOD 9095

185. LAB ANALYSIS ($/TEST): POLYCHLORINATED BIPHENYLS (SOIL) BY EPA
METHOD 8082

186. LAB ANALYSIS ($/TEST): LEAD BY AN APPROVED SW846 EPA METHOD USING
AN ADHS-CERTIFIED LABORATORY (SOIL ONLY).

BIOFEASIBILITY / BIOTREATABILITY ANALYSIS

187. LAB ANALYSIS ($/TEST): PHOSPHATE-P BY AN APPROVED EPA/ASTM METHOD 
(SOIL ONLY)

188. LAB ANALYSIS ($/TEST): NITRATE + NITRITE-N BY AN APPROVED EPA/ASTM
METHOD (SOIL ONLY).

189. LAB ANALYSIS ($/TEST): NITROGEN USING AN ADHS-CERTIFIED LABORATORY
(SOIL ONLY)

190. LAB ANALYSIS ($/TEST): ALKALINITY BY EPA METHOD 310.1 USING AN ADHS-
CERTIFIED LABORATORY  (GROUNDWATER ONLY)

191. LAB ANALYSIS ($/TEST): TOTAL ORGANIC CARBON-- BY EPA METHOD 415.1

192. LAB ANALYSIS ($/TEST): TOTAL ORGANIC CARBONCEPA METHOD 9060 

193. LAB ANALYSIS ($/TEST): AMMONIA BY EPA METHOD 350.3 OR OTHER ASTM
METHOD (GROUNDWATER)

194. LAB ANALYSIS ($/TEST): SULFATE BY EPA METHOD 375.2 (GROUNDWATER
ONLY) OR OTHER ASTM METHOD
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195. LAB ANALYSIS ($/TEST): NITRATE BY EPA METHOD 353.2 (GROUNDWATER
ONLY)

196. LAB ANALYSIS ($/TEST): ALKALINITY BY EPA METHOD 310.1 MODIFIED

197. LAB ANALYSIS ($/TEST): TOTAL DISSOLVED SOLIDS BY EPA METHOD 160.1

198. LAB ANALYSIS ($/TEST): TOTAL SOLIDS BY EPA METHOD 160.3

199. LAB ANALYSIS ($/TEST): BIOCHEMICAL OXYGEN DEMAND (BOD) BY EPA
METHOD 405.1[NOTE: AQUEOUS MATRICES ONLY]


